

GOVERNMENT OF TAMIL NADU
HIGHWAYS DEPARTMENT
COIMBATORE CIRCLE

Tender Notice No. 16 / 2006 – 2007 / HDO

Dated : 5.12.2006

For and on behalf of the Governor of Tamil Nadu sealed Percentage tenders will be received by the Superintending Engineer (H), Coimbatore upto 3 PM (Office Clock) on **29.12.2006** for the works detailed below from the Contractors registered in Highways Department as class-I Contractors and will be opened on the same day at 3.15 PM in his office at Door No.1653, Highways Campus, Trichy road, Coimbatore-18 in the presence of the tenderers or their authorized agents who chooses to be present.

Sl No	Name of Work	Approximate Value of Contract (Rs.in Lakhs)	EMD Amount (Rupees)	Place of Tender Schedule available
1	2	3	4	5
<u>COMPREHENSIVE ROAD INFRASTRUCTURE DEVELOPMENT</u> <u>PROGRAMME 2006-2007</u>				
<u>1st Call</u>				
<u>MAJOR DISTRICT ROADS</u>				
<u>ERODE (H) DIVISION</u>				
1	Improvements to Km 3/0 - 5/0 o88f Muthur - Mulanur road (via) Vellakoil and Puduppai	53.50	37,000	Divisional Engineer (H) Erode
2	Improvements to Km 5/0 - 7/0 of Muthur - Mulanur road (via) Vellakoil and Puduppai	53.50	37,000	Divisional Engineer (H) Erode
3	Widening and Improvements to Kangayam - Kodumudi road Km 16/7 - 17/2, 17/4-18/2 & Improvements to 17/2-17/4 (intermediate lane to double lane)	44.00	32,000	Divisional Engineer (H) Erode
4	Widening and improvements to Kangayam - Kodumudi road Km 0/6-1/2, 1/4-9/2 & Improvements to 0/0-0/6, 1/2-1/4 (intermediate lane to double lane)	97.00	59,000	Divisional Engineer (H) Erode
5	Improvements to Erode - Muthur Km. 3/6 - 10/0 (Partial Length)	74.00	47,000	Divisional Engineer (H) Erode
6	Improvements to Palladam - Dharapuram road Km 29/0 - 30/100	34.00	27,000	Divisional Engineer (H) Erode
7	Widening intermediate lane to double lane and Improvements to km 8/6-9/4, 10/0-10/5, 10/850-11/7 & 12/4-13/6 and Improvements to km 14/0-15/0 of Arachalur- Kodumudi road	67.00	44,000	Divisional Engineer (H) Erode

8	Widening intermediate lane to double lane and Improvements to km 15/0-16/8, 17/0-19/4 of Arachalur- Kodumudi road	72.00	46,000	Divisional Engineer (H) Erode
9	Widening intermediate lane to double lane and Improvements to km 19/4-20/5, 20/6-21/0, 21/4-22/0, 23/0-23/6, 24/0-25/4 & 25/6- 27/2 of Arachalur- Kodumudi road	92.00	56,000	Divisional Engineer (H) Erode
10	Improvements to Erode-Muthur road Km 10/0-19/0 (partial length)	44.30	32,500	Divisional Engineer (H) Erode
11	Widening from Singe lane to intermediate lane and Improvements to Km 0/0 - 15/2 & Improvements to 15/2-15/4 including Improvements to Dip at Km 27/8 - 28/2 of Sivagiri - Nathakkadaiyur - Muthur road	97.00	59,000	Divisional Engineer (H) Erode
12	Improvements to Muthur - Mulanur road (via) Vellakoil and Puduppai Km 28/2 - 29/8	48.00	34,000	Divisional Engineer (H) Erode
13	Improvements to Muthur - Mulanur road (via) Vellakoil and Puduppai Km 11/6 - 12/2, 14/6 & 15/8 -16/2	33.70	27,000	Divisional Engineer (H) Erode
14	Improvements to Vellakoil - Mulanur road (via) Akkaraipalayam Km 9/2-10/0, 10/6-11/2, 11/6-12/2	53.50	37,000	Divisional Engineer (H) Erode
15	Widening intermediate lane to double lane and Improvements to Km 26/100-27/5, 27/6-29/2 and improvements to 26/0-26/100 of Kangayam - Kodumudi road	90.00	55,000	Divisional Engineer (H) Erode
16	Widening and Improvements to Sivagiri - Nathakkadaiyur - Muthur road Km 15/4 - 25/2 & Improvements to 25/2-30/0 (Singe lane to intermediate lane)	93.00	57,000	Divisional Engineer (H) Erode
17	Widening and Improvements to Erode Muthur road km 25/0-27/8 & Improvements to 27/8-28/1 (intermediate lane to double lane)	48.00	34,000	Divisional Engineer (H) Erode
OTHER DISTRICT ROADS				
COIMBATORE (H) DIVISION				
18	Improvements including widening of Podanur - Singanallur road Km 4/8-6/8 (SL to DL)	89.00	55,000	Divisional Engineer (H) Coimbatore
19	Improvements including widening to Km 16/2 of Tiruppur - Somanur road to Valaithottathu Ayyan Kovil road Km 0/0-2/0 (SL to DL)	68.30	44,500	Divisional Engineer (H) Coimbatore

20	Improvements including widening 352/8 of NGM road to Kasinanjegoundenpudur road Km 0/0-0/8 & 3/2-3/8 (SL to DL)	54.60	47,500	Divisional Engineer (H) Coimbatore
POLLACHI (H) DIVISION				
21	Improvements to Kamaaickenpalayam - Negamam - Chettipalayam road km 4/6 - 8/0 & 10/0-12/0.	32.65	26,500	Divisional Engineer (H) Pollachi
22	Improvements Km 10/6 of Thippampatti - Sellappampalayam Road to join Km 20/6 of Anaimalai - Poolankinar Road (via) Pungamuthur km 0/0 -6/0.	35.75	28,000	Divisional Engineer (H) Pollachi
23	Improvements to Kinathukadavu - Cochin - Frontier Road, KM : 10/0 - 13/4,	44.25	32,500	Divisional Engineer (H) Pollachi
24	Widening Km 18/8 of ATPPC Road to join Km 302/0 of NGM Road km 3/6 -9/4	48.70	34,500	Divisional Engineer (H) Pollachi
25	Widening to Senjeriprivu - Malaiyadipalayam Road. Km 0/0 -4/0	34.00	27,000	Divisional Engineer (H) Pollachi
26	Improvements to Karugampalayam - Sengathurai Road (Via) Sendevipalayam - Kumarapalayam Road Km 0/0 - 2/8, 2/8 - 3/4. 3/6 -4/480.	43.70	32,000	Divisional Engineer (H) Pollachi
27	Improvements Km 93/4 of Dindugal - Bangalore Road to Ganapathipalayam Road. 0/0 -3/0.	70.00	45,000	Divisional Engineer (H) Pollachi
28	Reconstruction of Damaged causeway at km 1/2 of Kolumam - Kallapuram road	45.00	33,000	Divisional Engineer (H) Pollachi
ERODE (H) DIVISION				
29	Strengthening Erode - Sathy road to Periyavalasu (via) Manickampalayam road Km 0/0 - 2/6	59.00	39,500	Divisional Engineer (H) Erode
30	Improvements to Mandhapuram - Valliarachal -Veercholapuram road Km 2/0 -2/8, 4/0 - 6/6, 7/4- 8/6 and Km 9/0 - 9/8	31.00	25,500	Divisional Engineer (H) Erode
GOBI (H) DIVISION				
31	Improvements to Km 0/0-3/0 of Road from Km 2/0 of Thalavady-Bharathipuram road to join Sathy-Mysore road	42.80	31,500	Divisional Engineer (H) Gobi
32	Improvements to Km 2/0-5/6 of road from Kenjanur -Chikkarasampalayam road to Pudevavalli (via) Ikkarainagammampudur.	36.50	28,500	Divisional Engineer (H) Gobi

33	Improvements to Km 0/0-6/2 of Malayapalayam to Join 14/4 of Cheyur to Erode-Sathy road	50.80	35,500	Divisional Engineer (H) Gobi
34	Improvements to Km 1/2-4/0, 9/0-10/0, 13/6-14/6 of Sathy-Bhavanisagar Dam road	54.20	37,500	Divisional Engineer (H) Gobi
35	Improvements to Km 15/8-19/0 of Erode-Chennimalai road	44.10	32,500	Divisional Engineer (H) Gobi
36	Improvements to Km 0/0-3/2 of Byyanapuram-Ettikuttai road	46.40	33,500	Divisional Engineer (H) Gobi
37	Improvements to Km 0/0-3/6 of Malayappalayam-Savakkattupalayam road	31.30	26,000	Divisional Engineer (H) Gobi
38	Improvements to Km 0/0-5/4 of Nasiyanur-Attayampalayam road	35.70	28,000	Divisional Engineer (H) Gobi
39	Improvements to Km 0/0-4/8 of road from Km 3/6 of Arasur Market-Nambiyur Market road to Sundakkampalayam road	39.10	30,000	Divisional Engineer (H) Gobi
40	Improvements to Km 3/0-7/6 of Irugalur-Sundakkampalayam road	39.30	30,000	Divisional Engineer (H) Gobi
41	Improvements to Km 6/4-9/2 13/2-4/6,15/2-15/4&18/6-20/0 of Ariappampalayam-Puliampatty road	40.40	30,500	Divisional Engineer (H) Gobi
<u>UTHAGAI (H) DIVISION</u>				
42	Improvements and providing Cement Concrete Drain to Kagguchi Kukkal Kukkalthurai road Km 3/0 - 6/0	49.00	34,500	Divisional Engineer (H) Uthagai
43	Improvements to Theetukkal - Kuruthuguli Nanjanadu KM 3/8-7/6 including interlocking paver block pavement	46.00	33,000	Divisional Engineer (H) Uthagai
44	Improvements to Silver Jubilee road Km 7/4 - 10/0	59.90	40,000	Divisional Engineer (H) Uthagai
<u>COMPREHENSIVE ROAD INFRASTRUCTURE DEVELOPMENT PROGRAMME 2006-2007</u>				
<u>UNDER SPECIAL COMPONENT PLAN OTHER DISTRICT ROADS</u>				
<u>COIMBATORE (H) DIVISION</u>				
45	Improvements including Widening from single lane to intermediate lane of Thudiyalur - Chinnathadagam road Km 3/0-5/4	84.00	52,000	Divisional Engineer (H) Coimbatore

46	Widening from single lane to intermediate lane and improvements of Thudiyalur - Chinnathadagam road Km 5/4-8/0.	95.50	58,000	Divisional Engineer (H) Coimbatore
47	Widening Karamadai - Sirumugai road Km 0/6-8/4 including strengthening Km 0/0-0/2 & 0/8-1/0 (intermediate lane to double lane)	49.30	35,000	Divisional Engineer (H) Coimbatore
48	Widening to Pethikuttai Puliampatti Road Km 2/6-9/0 & 9/9 - 11/940 (single lane to intermediate lane)	63.85	42,000	Divisional Engineer (H) Coimbatore
POLLACHI (H) DIVISION				
49	Improvement Thana - Thamampathi Road Km 0/0 -5/650.	59.70	40,000	Divisional Engineer (H) Pollachi
50	Improvements Km 5/8 of Udumalpet - Senjeri hills road to Pottayampalayam Road. Km 0/0 - 4/4.	39.50	30,000	Divisional Engineer (H) Pollachi
51	Widening Kovilpalayam - Negamam Road Km 0/0- 9/2.	94.00	57,000	Divisional Engineer (H) Pollachi
ERODE (H) DIVISION				
52	Widening Uthur -Kannivady road Km 0/0-6/0 (single lane to double lane)	35.00	28,000	Divisional Engineer (H) Erode
53	Widening and Improvements to Uthur - Kannivady road Km 6/0- 8/5 (single lane to double lane)	58.00	39,000	Divisional Engineer (H) Erode
54	Widening and Improvements to Uthur - Kannivady road Km 8/5-11/0 (single lane to double lane)	58.00	39,000	Divisional Engineer (H) Erode
GOBI (H) DIVISION				
55	Improvements to Km 3/0-9/0 & 12/0-17/2 of Vellithiruppur-Thottikinar road	70.50	56,000	Divisional Engineer (H) Gobi
UTHAGAI (H) DIVISION				
56	Improvements including widening from single lane to intermediate lane of Km 6/0 - 12/4 of Uthagai - Iduhatty road	92.00	56,000	Divisional Engineer (H) Uthagai
57	Improvements including widening from single lane to intermediate lane of Kethi Palada Selas road Km 0/0 -3/0	57.00	39,000	Divisional Engineer (H) Uthagai
58	Improvements including widening from single lane to intermediate lane of Kethi Palada Selas road Km 3/0 -5/0	38.00	29,000	Divisional Engineer (H) Uthagai
59	Improvements including widening from single lane to intermediate lane of Km 0/0-3/0 of Cockburn road	38.00	29,000	Divisional Engineer (H) Uthagai

60	Improvements including widening from single lane to intermediate lane of Km 0/0 - 1/8 of Dhimpatty road	57.00	39,000	Divisional Engineer (H) Uthagai
----	---	-------	--------	---------------------------------

Tender schedules with drawings and conditions can be obtained from the Divisional Engineers (H), concerned on all working days during office hours up to **26.12.2006** on requisition in writing and on production of remitted chalans into the Treasuries of Division's District Jurisdiction or a demand draft drawn in favour of the Divisional Engineers (H), concerned from any Nationalised / Schedule Bank for the cost of the Tender Schedule and Sales Tax and Surcharge (not refundable).

In case the cost is remitted into the Treasury, the same may be remitted in the following head of account.

<u>Head of Account</u>	<u>Cost of each schedule</u>
Sl. No.3,6,10,12,13,21,22 to26 28,30 to32,35,36 to 43, 47,50,52,58,59	= Rs.3,000/-
Sl. No. 1,2,4,5,7 to9,11,14 to16, 18 to 20, 27,29,33,34, 44 to 46,48,49,51,53, 54 to 57,60	= Rs.5,000/-
} 8658 Highways Suspense III O.R to the credit of the Divisional Engineer (H) Concerned	
<u>Sales Tax & Surcharge</u>	
Sl. No.3,6,10,12,13,21,22 to26 28,30 to32,35,36 to 43, 47,50,52,58,59	= Rs.378/-
Sl. No. 1,2,4,5,7 to9,11,14 to16, 18 to 20, 27,29,33,34, 44 to 46,48,49,51,53, 54 to 57,60	= Rs.630/-
} 0040 Sales Tax	

The Tender Documents will be supplied by the concerned Divisional Engineers (H) through Registered Post or Courier to the Contractor who makes a request for the same on payment of cost along with Postal Charges at the risk and responsibility of the Contractor. The Divisional Engineers (H) shall not be responsible for any delay in transit in such cases.

The tenderers are permitted to furnish the tenders either in person (or) through courier (or) through registered post (or) ordinary mail to reach the hands of the tender inviting authority before 3.00 PM on **29.12.2006** Any tenders received after the time set forth will not be entertained and will

be returned unopened. The department will not take any responsibility for the delay caused by courier (or) postal authority or by the messenger whatever means it may be.

Contractors who have not participated in the tender for the past two years (or) failed to participate in the tender after obtaining tender schedule for three times, their registration of contractor ship will be deemed to have been cancelled.

For the works noted in Sl.No.1 to 17 tender schedule will be issued only to the Contractors who are having own Central Hot Mix Plant and Paver Finsher, on production of documentary evidences.

Superintending Engineer (H),
Coimbatore-18.

/True copy/

For Superintending Engineer (H),
Coimbatore-18